DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 3-583 ON SR26/30 OVER GUM BRANCH
CALL ORDER 001 CONTRACT ID T201107301.01 COUNTIES SUSSEX
LETTING DATE 10/16/12 DISTRICT S2
STATE/FEDERAL AID NO: EBRN-S026(07) CONTRACT TIME 54 CALENDAR DAYS
CONTRACT DESCRIPTION PROJECT (S) EBRN-S026 (07)
BR 3-583 ON SR 26/30 OVER GUM BRANCH
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/14/12 to vendor ZACK EXCAVATING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 594,000.00 109.1521% 100.0000%
1 ZACK EXCAVATING, INC., 2935 S. DUPONT BOULEVARD, SMYRNA , DE, 19977 S 544,194.83 100.0000% 91.6153%
2 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 603,058.15 110.8166% 101.5249%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 619,384.93 113.8168% 104.2736%
4 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 687,581.25 126.3484% 115.7544%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 ALL ITEMS
| | |
0010 201000 LUMP | 10000.00000 10000.00] 500.00000 500.00] 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 202000 131.000 cCY | 20.00000 2620.00] 15.00000 1965.00] 40.00000 5240.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 570.000 CY | 30.00000 17100.00] 15.00000 8550.00] 50.00000 28500.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 345.000 CY | 20.00000 6900.00] 16.65000 5744.25] 20.00000 6900.00
BORROW, TYPE B | |
0050 209003 24.000 cCY | 20.00000 480.00] 12.68000 304.32] 35.00000 840.00
BORROW, TYPE C | |
0060 209006 540.000 CY | 14.50000 7830.00] 12.68000 6847.20] 12.00000 6480.00
BORROW, TYPE F | |
0070 210000 332.000 cCY | 20.00000 6640.00] 9.75000 3237.00] 12.00000 3984.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0080 211000 LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 212000 214.000 cCYy | 16.00000 3424.00] 15.00000 3210.00] 40.00000 8560.00
UNDERCUT EXCAVATION | | |
0100 250000 5.000 Cy | 30.00000 150.00] 25.00000 125.00] 1.00000 5.00
SEDIMENT REMOVAL | | |
0110 251000 930.000 LF | 2.00000 1860.00] 1.75000 1627.50] 1.75000 1627.50
| | |

SILT FENCE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/14/12
PAGE : 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-583 ON SR26/30 OVER GUM BRANCH
CALL ORDER : 001 CONTRACT ID : T201107301.01 COUNTIES : SUSSEX
LETTING DATE : 10/16/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0120 263001 1.000 EACH | 1169.00000 1169.00] 800.00000 800.00| 1200.00000 1200.00
SUMP PIT, TYPE 2 |
0130 265500 LUMP | 25000.00000 25000.00]| 35000.00000 35000.00] 45000.00000 45000.00
STREAM DIVERSION | |
0140 270500 3.000 EACH | 284.00000 852.00]| 200.00000 600.00]| 300.00000 900.00
DEWATERING BAG | |
0150 302007 500.000 CY | 34.00000 17000.00]| 42.00000 21000.00] 25.00000 12500.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0160 302011 235.000 TON | 39.00000 9165.00] 25.00000 5875.00] 25.00000 5875.00
DELAWARE NO. 3 STONE | | |
0170 401801 263.000 TON | 120.00000 31560.00] 85.54000 22497.02] 110.00000 28930.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0180 401810 338.000 TON | 115.00000 38870.00] 82.54000 27898.52] 78.00000 26364.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | I |
0190 401819 338.000 TON | 110.00000 37180.00] 82.54000 27898.52] 76.00000 25688.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0200 602017 14.000 CY | 1500.00000 21000.00] 1050.00000 14700.00 1050.00000 14700.00
PORTLAND CEMENT CONCRETE MASONRY, | |
PARAPET, CLASS A | |
0210 602646 1945.000 SF | 5.00000 9725.00] 0.90000 1750.50] 1.05000 2042.25
SILICONE ACRYLIC CONCRETE SEALER | |
0220 602738 78.000 CY | 850.00000 66300.00| 1050.00000 81900.00 | 895.00000 69810.00
PRECAST CONCRETE RETAINING WALL | | |
0230 602739 139.000 CY | 850.00000 118150.00] 845.00000 117455.00] 980.00000 136220.00
PRECAST CONCRETE RIGID FRAME | | |
0240 604000 2100.000 LB | 1.40000 2940.00] 2.25000 4725.00] 3.00000 6300.00
BAR REINFORCEMENT, EPOXY COATED | |
0250 608000 110.000 TON | 29.00000 3190.00] 36.00000 3960.00] 40.00000 4400.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0260 712021 705.000 TON | 40.00000 28200.00] 42.00000 29610.00] 35.00000 24675.00
RIPRAP, R-5 | | |
0270 712531 110.000 CY | 50.00000 5500.00] 35.00000 3850.00] 20.00000 2200.00
CHANNEL BED FILL | |
0280 713003 785.000 SY | 2.00000 1570.00 | 2.75000 2158.75] 2.60000 2041.00
| | |

GEOTEXTILES, RIPRAP



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/14/12
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-583 ON SR26/30 OVER GUM BRANCH
CALL ORDER : 001 CONTRACT ID : T201107301.01 COUNTIES : SUSSEX
LETTING DATE : 10/16/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0290 720050 112.500 LF | 22.00000 2475.00] 23.50000 2643.75] 21.30000 2396.25
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0300 720585 4.000 EACH | 2047.00000 8188.00] 2500.00000 10000.00] 2400.00000 9600.00
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-31 | | |
0310 725003 4.000 EACH | 1971.00000 7884.00 | 2200.00000 8800.00 | 2100.00000 8400.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2-31 | | |
0320 727555 16.000 EACH | 100.00000 1600.00| 21.00000 336.00] 75.00000 1200.00
RIGHT-OF-WAY MARKER, CAPPED REBAR | | |
0330 732004 450.000 TON | 26.00000 11700.00] 12.00000 5400.00] 30.00000 13500.00
TOPSOIL (TON) | | |
0340 734013 1950.000 SY | 2.50000 4875.00 | 1.10000 2145.00] 2.70000 5265.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0350 734017 250.000 SY | 0.75000 187.50] 2.20000 550.00]| 3.46000 865.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0360 734531 260.000 SY | 3.00000 780.00] 5.50000 1430.00] 5.50000 1430.00
STREAMBANK SEED MIX | | |
0370 735535 185.000 SY | 4.00000 740.00] 3.50000 647.50]| 2.25000 416.25
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0380 737523 LUMP | 9250.00000 9250.00| 9240.00000 9240.00]| 4000.00000 4000.00
PLANTINGS | | |
0390 743004 30.000 EADY | 69.00000 2070.00] 68.00000 2040.00] 50.00000 1500.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0400 743052 40.000 HOUR | 42.00000 1680.00] 42.00000 1680.00] 42.00000 1680.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0410 743064 10.000 HOUR | 60.90000 609.00| 60.90000 609.00| 60.90000 609.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0420 748548 1300.000 LF | 1.50000 1950.00 | 1.50000 1950.00] 2.26000 2938.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0430 758000 1067.000 SY | 12.50000 13337.50] 25.00000 26675.00] 7.50000 8002.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0440 762001 80.000 LF | 3.50000 280.00] 2.00000 160.00]| 1.30000 104.00
| | |

SAW CUTTING, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/14/12
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-583 ON SR26/30 OVER GUM BRANCH
CALL ORDER : 001 CONTRACT ID : T201107301.01 COUNTIES : SUSSEX
LETTING DATE : 10/16/12 DISTRICT 1 S2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0450 762002 48.000 LF | 5.50000 264.00]| 12.50000 600.00]| 3.55000 170.40
SAW CUTTING, CONCRETE, FULL DEPTH | |
0460 763000 LUMP | 21755.00000 21755.00] 8000.00000 8000.00] 25000.00000 25000.00
INITIAL EXPENSE | |
0470 763501 LUMP | 5000.00000 5000.00| 4000.00000 4000.00] 10000.00000 10000.00
CONSTRUCTION ENGINEERING | | |
0480 763643 LUMP | 10000.00000 10000.00] 8500.00000 8500.00] 10000.00000 10000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | S 594,000.00] S 544,194.83| S 603,058.15
—————————————————————————————————————————— B et e e T
CONTRACT TOTALS | S 594,000.00] S 544,194.83| S 603,058.15

DBE GOALS | 3 % 3




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/14/12
PAGE : 001 -5
TABULATION OF BIDS

WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22 (CARBONATE STONE)

FINAL
CONTRACT TITLE : BR 3-583 ON SR26/30 OVER GUM BRANCH
CALL ORDER : 001 CONTRACT ID : T201107301.01 COUNTIES : SUSSEX
LETTING DATE : 10/16/12 DISTRICT : s2
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
|JJID INC | GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  ALL ITEMS
| | |
0010 201000 LUMP | 4800.00000 4800.00| 7500.00000 7500.00 |
CLEARING AND GRUBBING | | |
0020 202000 131.000 cCY | 25.69000 3365.39] 50.00000 6550.00]
EXCAVATION AND EMBANKMENT | | |
0030 207000 570.000 CY | 34.43000 19625.10] 24.70000 14079.00]
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 345.000 CY | 25.13000 8669.85]| 25.00000 8625.00 |
BORROW, TYPE B | | |
0050 209003 24.000 CY | 24.40000 585.60 | 25.00000 600.00]|
BORROW, TYPE C | | |
0060 209006 540.000 CY | 17.58000 9493.20] 20.00000 10800.00]
BORROW, TYPE F | | |
0070 210000 332.000 CY | 13.68000 4541.76| 11.00000 3652.00]|
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0080 211000 LUMP | 6800.00000 6800.00| 13500.00000 13500.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 212000 214.000 CY | 13.25000 2835.50]| 21.35000 4568.90]
UNDERCUT EXCAVATION | | |
0100 250000 5.000 CY | 14.08000 70.40| 46.00000 230.00|
SEDIMENT REMOVAL | | |
0110 251000 930.000 LF | 2.21000 2055.30] 3.50000 3255.00]
SILT FENCE | | I
0120 263001 1.000 EACH | 1385.81000 1385.81] 935.00000 935.00]|
SUMP PIT, TYPE 2 | | |
0130 265500 LUMP | 26600.00000 26600.00] 71565.00000 71565.00]|
STREAM DIVERSION | | |
0140 270500 3.000 EACH | 767.10000 2301.30] 385.00000 1155.00]
DEWATERING BAG | | |
0150 302007 500.000 CY | 61.78000 30890.00] 59.35000 29675.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0160 302011 235.000 TON | 44.19000 10384.65] 38.00000 8930.00
DELAWARE NO. 3 STONE | | |
0170 401801 263.000 TON | 106.94000 28125.22| 103.60000 27246.80|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/14/12
PAGE : 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-583 ON SR26/30 OVER GUM BRANCH
CALL ORDER : 001 CONTRACT ID : T201107301.01 COUNTIES : SUSSEX
LETTING DATE : 10/16/12 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|JJID INC |GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0180 401810 338.000 TON | 94.66000 31995.08]| 90.75000 30673.50]|
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | |
0190 401819 338.000 TON | 89.97000 30409.86| 89.25000 30166.50]|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0200 602017 14.000 CY | 1198.33000 16776.62| 1700.00000 23800.00]
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0210 602646 1945.000 SF | 2.75000 5348.75]| 9.45000 18380.25]|
SILICONE ACRYLIC CONCRETE SEALER | | |
0220 602738 78.000 CY | 886.00000 69108.00]| 785.00000 61230.00]|
PRECAST CONCRETE RETAINING WALL | | |
0230 602739 139.000 CY | 938.44000 130443.16 841.00000 116899.00]
PRECAST CONCRETE RIGID FRAME | | |
0240 604000 2100.000 LB | 2.64000 5544.00] 2.40000 5040.00]
BAR REINFORCEMENT, EPOXY COATED | | |
0250 608000 110.000 TON | 42.59000 4684.90] 52.00000 5720.00]
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0260 712021 705.000 TON | 52.40000 36942.00] 53.15000 37470.75]
RIPRAP, R-5 | | |
0270 712531 110.000 CY | 43.08000 4738.80] 42.40000 4664.00]
CHANNEL BED FILL | | |
0280 713003 785.000 SY | 4.27000 3351.95] 5.15000 4042.75]
GEOTEXTILES, RIPRAP | | |
0290 720050 112.500 LF | 23.57000 2651.63] 22.30000 2508.75]
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0300 720585 4.000 EACH | 2594.31000 10377.24]| 2500.00000 10000.00]|
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-31 | | |
0310 725003 4.000 EACH | 2263.12000 9052.48]| 2155.00000 8620.00 |
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2-31 | | |
0320 727555 16.000 EACH | 110.40000 1766.40] 105.00000 1680.00 |
RIGHT-OF-WAY MARKER, CAPPED REBAR | | |
0330 732004 450.000 TON | 28.35000 12757.50]| 29.00000 13050.00]|
| | |

TOPSOIL (TON)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/14/12
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-583 ON SR26/30 OVER GUM BRANCH
CALL ORDER 001 CONTRACT ID : T201107301.01 COUNTIES SUSSEX
LETTING DATE 10/16/12 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
|JJID INC | GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0340 734013 1950.000 SY | 2.26000 4407.00] 1.05000 2047.50]
PERMANENT GRASS SEEDING, DRY GROUND | | |
0350 734017 250.000 SY | 3.31000 827.50]| 2.10000 525.00]|
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0360 734531 260.000 SY | 5.52000 1435.20] 5.25000 1365.00]
STREAMBANK SEED MIX | | |
0370 735535 185.000 SY | 6.07000 1122.95] 3.15000 582.75]|
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0380 737523 LUMP | 8279.70000 8279.70| 8820.00000 8820.00 |
PLANTINGS | | |
0390 743004 30.000 EADY | 93.84000 2815.20] 75.00000 2250.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0400 743052 40.000 HOUR | 42.00000 1680.00 | 42.00000 1680.00]
FLAGGER, SUSSEX COUNTY, STATE | | |
0410 743064 10.000 HOUR | 60.90000 609.00]| 60.90000 609.00]|
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0420 748548 1300.000 LF | 4.42000 5746.00] 3.70000 4810.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0430 758000 1067.000 sSY | 4.23000 4513.41] 13.80000 14724.60]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0440 762001 80.000 LF | 5.52000 441.60]| 8.70000 696.00]|
SAW CUTTING, HOT MIX | | |
0450 762002 48.000 LF | 11.04000 529.92| 12.90000 619.20]|
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0460 763000 LUMP | 30000.00000 30000.00] 51640.00000 51640.00 |
INITIAL EXPENSE | | |
0470 763501 LUMP | 5500.00000 5500.00] 4200.00000 4200.00]
CONSTRUCTION ENGINEERING | | |
0480 763643 LUMP | 13000.00000 13000.00 | 6200.00000 6200.00]|
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 619,384.93] $ 687,581.25] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 619,384.93] $ 687,581.25] $
DBE GOALS | 3 % 3 % 3



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/14/12
PAGE : 001 -8

FINAL
CONTRACT TITLE : BR 3-583 ON SR26/30 OVER GUM BRANCH
CALL ORDER  : 001 CONTRACT ID : T201107301.01 COUNTIES : SUSSEX
LETTING DATE : 10/16/12 DISTRICT 1 S2
SET-ASIDE
¢ 3 ) e 4 ) ( )
|JJID INC |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT




